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SECTION 01700 

EXECUTION REQUIREMENTS 

 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Contractor Responsibilities. 

B. Construction Facilities. 

C. Protection of Utilities. 

D. Closeout procedures. 

E. Cleaning & site maintenance. 

F. Construction schedule, testing, and inspections. 

G. Restoration. 

H. Control of vehicular and pedestrian traffic. 

I. Protecting installed construction. 

J. Project record documents. 

K. Discovery of historical items. 

L. Construction site erosion. 
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1.2 CONTRACTOR RESPONSIBILITIES  

A. Contractor shall obtain an excavation permit with the City of Cañon City prior to the 

beginning of any work operations within the City rights of way.  

B. Contractor shall be a licensed and bonded contractor with the City of Cañon City. 

C. Contractor shall assume responsibility for disposing of removed vegetation, tree material, 

soil, asphalt, concrete, and other surplus materials at an acceptable site at Contractor's 

expense. 

D. Contractor shall assume responsibility for performing all work in a workmanlike manner 

with due care being taken to avoid unnecessary damage to property.  Contractor shall be 

responsible for all damage resulting from carelessness or work performed in an 

irresponsible or unworkmanlike manner. 

E. Contractor shall obtain all utility locates prior to excavating, and shall be liable for all 

damages to existing structures and utilities and shall save the City harmless for any 

liability or expense for injuries, damages, or repairs. 

F. Contractor shall perform all work not covered in the Specifications to applicable industry 

standards. 

G. Contractor shall conform to all applicable State and local Codes and Ordinances. 

H. Contractor shall provide all construction surveying and/or staking as deemed necessary to 

complete the project as intended per the Specifications and approved plans. 
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1.3 CONSTRUCTION FACILITIES  

A. Provide and place all traffic control signs, barricades, and devices during the total 

construction time of the work, including time for concrete curing.  Temporary fencing or 

other adequate measures to control pedestrian access to construction area shall be 

maintained. 

B. Contractor’s construction activities are restricted to the area within the City rights of way 

and City owned property boundaries as near as practical and within any specified 

construction easements within private property, which are obtained by the City or the 

Contractor.  Access must be maintained for property owners and residents and their 

business patrons to and from private property within the site. 

C. Protect all private and public property located within the construction site.  All property 

disturbed by Contractor during construction will, at Contractor’s expense, be repaired or 

replaced and left in as good a condition as originally found. 

D. All temporary utilities such as electricity, sanitation services, heating, or other services 

required for construction and other facilities such as safety equipment, fire extinguishers, 

warning signs, lights, or special equipment shall be supplied as needed by the Contractor 

at his expense. 

E. Grade site to drain.  Maintain excavations free of water.  Provide, operate, and maintain 

pumping equipment.  Protect site from puddling or uncontrolled running water.  Provide 

sumps, water barriers as required to protect site from soil erosion and other potential 

damage to work, such as storm water accumulating on site from upstream. 
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1.4 PROTECTION OF UTILITIES 

A. The Contractor shall protect all public utilities encountered.  These may include 

telephone lines, culverts, buried cables, power lines, water lines, sewer lines, irrigation 

laterals, gas lines and other overhead and underground utilities. 

B. Before any excavation or work is begun in the vicinity of the above-named utilities, each 

utility company or department concerned must be notified in advance of such work, and 

such work shall not be done until an authorized representative of the utility concerned is 

on the premises. 

C. The Contractor shall be held liable for all damages to any and all public utilities 

encountered on this project, which damages are due to the Contractor’s operations.  Such 

damages shall include all physical damages to utilities and also all damages due to the 

interruption of service of such utilities, when such damages and interruptions are caused 

by the Contractor’s operations. 

D. Where alterations or moving of utilities is not required to permit construction of the 

work, the Contractor shall take such measures as the utility entity may direct to properly 

protect these utilities throughout his construction activities and shall cooperate at all 

times with the proper authorities and/or Owner in maintaining service of the above-

named utilities affected by the work. 

E. The cost of damages due to the Contractor’s operations, the cost of moving water or 

sewer service lines and the cost of protecting the utilities, where alteration or moving is 

not required to permit construction of the work, shall be paid for by the Contractor.  

F. Should any pipelines, water lines, gas mains, electrical conduits, sewer pipes, overhead 

wiring, telephone lines, buried cables, power lines, or any other such utilities not 

specifically mentioned and provided for elsewhere as a part of this document, have to be 

moved, repaired, reconditioned or revised due to construction, or moved temporarily to 

permit construction of work, the party or parties owning and operating such utilities shall 

perform the actual work of moving, repairing, reconditioning or revising such utilities, 

unless other agreements are reached with the utility companies involved. 
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G. Local utility companies and contact information: 

 

1. Fremont Sanitation District 

107 Berry Parkway 

Cañon City, CO 81212 

(719) 269-6100      

2. Park Center Water District 

1660 Reservoir Rd 

Cañon City, CO 81212                                                      

(719) 275-2055      

3. Cañon City Water Department 

P.O. Box 1460/ 

1525 South 9
th
 Street 

Cañon City, CO 81212 

(719) 269-9022 

4. QWest Communications  

Cable Locate Department 

1-800-922-1987       

5. Atmos Energy 

120 South 6
th
 St. 

Cañon City, CO 81212 

(719) 275-3337 

6. Black Hills Energy (formerly Aquila)  

Utility Drive @ Dozier Ave  

Cañon City, CO  81212 

(719) 275-3803    

7. Cablevision of Cañon City (Bresnan) 

402 Main Street 

Cañon City, CO 81212 

(719) 275-1656 

8. Utility Notification Center of Colorado (UNCC) 

12600 W. Colfax Ave. Ste: B310 

Lakewood, Colorado 80215 

Phone:  1-800-922-1987 

Admin:  303-232-1991 

Fax:  303-234-1712 
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1.5 CLOSEOUT PROCEDURES 

A. Contact City for final inspection. 

B. Provide submittals required by City to Engineer. 

C. Provide as-built plans required by City to Engineer: 

1. As-built plans shall be submitted for all subdivisions, new utility main 

installation, and all water mains and any other project the City deems is 

significant enough to warrant. 

2. Four copies of as-built plans for completed construction shall be submitted on 

24-inch X 36-inch sheets (minimum scale of drawing, 1 inch = 50 feet) to 

Engineer.   

D. Plans must be submitted digitally in DWG or DXF format. All plans must be projected to 

Colorado State Plane Central Zone coordinates (NAD 1983) with appropriate scale 

factor.  

E. Drawings of Record Criteria: 

1. “As-Built/Drawing of Record” means a drawing, or series of drawings, that 

depict improvements as they were actually constructed, and that are drawn to the 

same scale, with the same detail, accuracy, format and form as the drawings that 

were submitted for original approval.  Information on the project facilities shall 

indicate sufficient horizontal and vertical dimensional date so that the constructed 

improvements may be located and delineated.   

2. “As-Builts/Drawing of Records” are required of any set of plans approved by the 

City Engineer.  It is the applicant’s responsibility to make arrangements with the 

Engineer of Record for the preparation and submittal of the “As-Builts/Drawing 

of Records”. 

3. In order to effectively comply with this requirement, it will be necessary for the 

Engineer of Record to provide a periodic review and inspection of the installation 

of those facilities within the project.  The engineer may supplement his review 

and inspection of the project by utilizing information taken from a valid survey. 

4. The Engineer of Record, or other such Registered Professional Engineer as may 

apply, shall submit to the City the required number (no less than 3) of certified 

“As-built” or “As-Built/Drawing of Record” on media required by the City 

signed and stamped within 60 days of the final walk-through inspection.   

5. If any errors or omissions are discovered by the City within the “As-

Built/Drawing of Record”, the engineer of record shall make corrections and 

resubmit the plans within 30 days of notice by the City. 

6. The “As-Built/Drawing of Record” shall contain a certification from an Engineer 

registered in the State of Colorado that indicates that the project has been 

substantially completed in accordance with the approved plans and 

specifications, or that the deviations noted on the “As-Built/Drawing of Record” 

will not prevent the project from complying with the design function of the 

project. 
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7. “As-Built/Drawing of Record” shall be submitted in the same page format as the 

original approved plans.  If revision requires the addition of a new sheet, it shall 

be added to the back of the existing set and the entire set renumbered 

accordingly.  All pages must be included in the same order as the original and 

marked “As-Built/Drawing of Record” regardless of whether any revision applies 

to any particular page or not.  If no changes occurred, simply write “As-

Built/Drawing of Record” on the drawing. 

1.6 CLEANING & SITE MAINTENANCE 

A. Public streets within the work site must be washed and swept on a daily basis or 

otherwise, according to the discretion of the Engineer.  Anytime during the course of the 

Work, Contractor shall, at the discretion of the Engineer, wash, sprinkle, or wet down 

streets or alleys, including areas affected by work detours and construction traffic. 

B. Execute final clean up of site prior to final project assessment. 

C. Clean debris from right of way and drainage systems. 

D. Clean site; sweep paved areas, rake clean landscaped surfaces; provide access at all 

driveways and cross streets. 

E. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.7 CONSTRUCTION SCHEDULE, TESTING, AND INSPECTIONS 

A. At least 24 hours prior to the start of any work, Contractor shall furnish a submittal of 

construction schedule to facilitate scheduling required inspections according to the 

specifications and to minimize the Contractor’s wait time. 

B. Reports will be submitted by independent firm or City representative to Engineer 

indicating observations and results of tests and indicating compliance or non-compliance 

with requirements.  Testing does not relieve Contractor from performing Work to 

requirements. 

C. Retesting required because of non-conformance to specified requirements shall be 

performed on instructions by the Engineer and will be done at Contractor’s expense. 

D. Contractor shall be responsible for supplying the City of Cañon City, at the Contractor’s 

expense, with suitable soils tests from a licensed independent soils testing laboratory, 

with gradation and proctor density data for any material used in the work for backfill. 

E. Contractor shall be responsible for obtaining three soil tests of the existing sub grade 

material from a licensed independent soils testing laboratory, with gradation and Proctor 

density data for concrete pavement installation.  Additional testing shall be repeated at 

the direction of the Public Works Inspector or Engineer at Contractor’s expense if 

necessary to reflect changing soil conditions. 
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F. Contractor may, at its expense, employ the services of an independent testing service to 

test the base course and pavement during and after installation.   

G. The City will employ an independent inspection laboratory to take random core samples 

of finished HMA pavement to be measured for thickness and density or finished PCC 

pavement for thickness & strength.  Final acceptance will be based on the average 

thickness and density/strength determined by the core samples. 

1.8 RESTORATION 

A. All excavations and improvements shall be completely restored within a period of 

twenty-one days subsequent to acceptance of backfill and compaction. 

B. If restoration is not complete by the end of the required time, the City will schedule to 

complete the restoration at Contractor’s expense, after a nine-day advance notice to 

Contractor. 

C. The cost of such restoration by the City will be double the replacement cost plus an 

additional inspection fee and compaction fee as outlined in Section 00710. 

D. Restoration during times of inclement weather may be delayed at the direction of the 

Public Works Inspector.  Temporary measures may be implemented, including but not 

limited to a cold asphalt patch to be replaced when weather permits. 

1.9 CONTROL OF VEHICULAR AND PEDESTRIAN TRAFFIC  

A. Contractor shall be permitted to close the roadways to traffic during construction 

activities, if it is necessary.   

B. Contractor shall accommodate adjacent property owners and businesses by providing 

access and parking within the street right-of-way as near to properties as possible, except 

during paving operations when residents will be expected to walk. 

C. Contractor shall be fully responsible for providing qualified personnel to provide and 

place all traffic control signs and devices during the total construction time of the project.   

D. Contractor shall provide traffic control that shall conform to the intent and instructions 

provided by the Engineer, the City of Cañon City Public Works Department and the 

Manual of Uniform Traffic Control Devices (MUTCD).   

E. Contractor shall submit a prepared traffic control plan prepared by a Certified Traffic 

Control Supervisor and tentative schedule to the Engineer for approval prior to the start 

of any work on the project site, if required by the Engineer or Public Works Inspector.   

F. Contractor is responsible for notifying the Police Department, the Fire District, and all 

emergency and ambulance service providers of any street closures or blockages, due to 

construction, prior to beginning any such activity.  Contractor shall also maintain the 

means at all times to provide emergency access routes to all properties located along the 

construction site when needed. 
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1.10 PROTECTING INSTALLED CONSTRUCTION 

A. Protect installed Work and provide special protection where specified in individual 

specification sections. 

B. Provide temporary and removable protection for installed products. Control activity in 

immediate work area to prevent damage. 

C. Prohibit traffic on newly paved surfaces.  

D. Prohibit traffic from landscaped areas. 

1.11 DISCOVERY OF ARCHAEOLOGICAL AND OTHER HISTORICAL ITEMS 

A. In the event of an archaeological find during any phase of construction, the following 

procedure will be followed: 

1. Construction shall be halted, with as little disruption to the site as possible. 

2. The Contractor shall notify the City who shall contact the State Historic 

Preservation Officer 

3. The State Historic Preservation Officer may decide to have an archaeologist 

inspect the site and make recommendations about steps needed to protect the site, 

before construction is resumed. 

4. The entire event should be handled as expediently as possible in order to hold the 

loss in   construction time to a minimum while still protecting archaeological 

find. 

1.12 CONSTRUCTION SITE EROSION AND SEDIMENT CONTROL MEASURES 

A. See Section 02374. 

B. Contractors and subcontractors must implement Best Management Practices (BMPs) to 

reduce pollutants in any storm water runoff from construction activities that result in a 

land disturbance of greater than or equal to one acre.  Reduction of pollutants in storm 

water discharges from construction activity disturbing less than one acre must be 

included in the program if that construction activity is part of a larger common plan of 

development or sale that would disturb one acre or more.   Contractors are further 

required to control construction site waste such as discarded building materials, concrete 

truck washout, chemicals, litter, and sanitary waste at the construction site that may cause 

adverse impacts to water quality.   These activities must be in compliance with all 

applicable State and local laws and regulations. 
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C. Where appropriate, the Contractor’s efforts shall reflect the following engineering 

principles: 

1. When appropriate, land grading and excavating should be kept at a minimum to 

reduce the possibility of creating runoff and erosion problems that require 

extensive control measures. 

2. Whenever possible, topsoil should be removed and stockpiled before grading 

begins. 

3. Land exposure should be minimized in terms of area and time. 

4. Exposed areas subject to erosion should be covered as quickly as possible by 

means of mulching or vegetation. 

5. Natural vegetation should be retained whenever feasible 

6. Early completion of stabilized drainage system (temporary or permanent) will 

substantially reduce erosion potential. 

7. Appropriate structural or agronomic practices to control runoff and sedimentation 

should be provided during and after construction. 

8. Roadways and parking lots should be paved or otherwise stabilized as soon as 

feasible. 

9. Clearing and grading should not be started until a firm construction schedule is 

known and can be effectively coordinated with the grading and clearing activity. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 


